DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004

* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W SR 005,531 s LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.s. 34.12 % 60. 78 % 67.24%
433, 517. 00 581,435.28 147, 918.28 697,000.00 263, 483. 00 725,000.00 291, 483. 00
2 CLEAR NG AND GRUBBI NG
3. 2800 ACRE 5, 445. 0000 5, 840. 6500 7.27% 3, 500. 0000 -35.72% 10, 000. 0000 83.65%
17, 859. 60 19,157. 33 1,297.73 11,480.00 -6, 379.60 32,800.00 14, 940.40
3 REMOVI NG DRAI NAGE STRUCTURE
6. 0000 EACH 220. 0000 584. 0600 165. 48 % 250. 0000 13.64 % 600. 0000 172.73%
1, 320. 00 3,504. 36 2,184. 36 1, 500. 00 180. 00 3, 600. 00 2, 280. 00
4 REMOVING EXI STING BRIDGE BR NO. 531/5
L.s. -46.32% -26.11% -45.17%
190, 000. 00 101, 989.41  -88,010.59 140, 400.00 - 49, 600. 00 104,171.00 -85, 829. 00
5 REMOVI NG CEMENT CONC. S| DEWALK
233. 0000 S. Y. 13. 1000 11. 6800 -10.84 % 5. 0000 -61.83 % 7.0000 -46.56 %
3, 052. 30 2,721. 44 -330. 86 1,165.00  -1,887.30 1,631.00  -1,421.30
6 REMOVI NG CEMENT CONC. CURB AND GUTTER
270. 0000 L. F. 4. 4000 5. 8400 32.73% 2.0000 -54.55 % 7.0000 59.09 %
1,188. 00 1,576. 80 388. 80 540. 00 -648. 00 1, 890. 00 702. 00
7 REMOVI NG ASPHALT CONC. PAVEMENT
6904. 0000 S. Y. 5. 5000 11. 6800 112.36 % 0. 5000 -90.91 % 4.0000 -27.27%
37,972.00 80,638.72 42, 666.72 3,452.00  -34,520.00 27,616.00 - 10, 356. 00
8 REMOVI NG TRAFFI C | SLAND
437.0000 S. Y. 5. 5000 11. 6800 112.36 % 3.0000 -45.45 % 12. 0000 118.18%
2, 403. 50 5,104. 16 2, 700. 66 1,311.00  -1,092.50 5, 244. 00 2, 840. 50
9 REMOVI NG GUARDRAI L
790. 0000 L. F. 2.7000 4. 5600 68. 89 % 4.0000 48.15% 4.0000 48.15%
2,133.00 3, 602. 40 1, 469. 40 3, 160. 00 1,027.00 3, 160. 00 1,027.00
10 REMOVI NG GUARDRAI L ANCHOR
11. 0000 EACH 163. 0000 175. 2200 7.50 % 150. 0000 -7.98% 150. 0000 -7.98%
1,793.00 1,927.42 134. 42 1, 650. 00 -143.00 1, 650. 00 -143.00

11  REMOVI NG PAINT LI NE
1100. 0000 L. F. 3. 5000 0. 4100 -88.29% 0. 3500 -90.00 % 0. 4000 -88.57%
3, 850. 00 451. 00 -3,399.00 385. 00 -3, 465. 00 440. 00 -3,410.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVI S| ON NO BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REG ON NO AWARDED ON :
VERSION NO : 2 WORK ORDERY
W SR 005,531 s LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
PREPARATI ON
12 REMOVING PLASTIC LI NE
7496. 0000 L. F. 0. 8000 0. 6400 -20.00 % 0. 5500 -31.25% 0. 6000 -25.00%
5, 996. 80 4,797.44  -1,199.36 4,122.80  -1,874.00 4,497.60  -1,499.20
13 REMOVI NG PAI NTED TRAFFI C MARKI NG
4.0000 EACH 44. 0000 46. 7300 6.20 % 40. 0000 -9.09 % 200. 0000 354. 55 %
176. 00 186. 92 10.92 160. 00 -16. 00 800. 00 624. 00
14 REMOVI NG PLASTI C TRAFFI C MARKI NG
17. 0000 EACH 2. 2000 29.2000  1,227.27% 25.0000  1,036.36 % 25.0000  1,036.36%
37. 40 496. 40 459. 00 425. 00 387. 60 425.00 387. 60
15 REMOVI NG RAI SED PAVEMENT MARKER
9. 2800 HUND 160. 0000 75. 9000 -52.56 % 65. 0000 -59.38 % 65. 0000 -59.38%
1,484. 80 704. 35 -780. 45 603. 20 -881. 60 603. 20 -881. 60
16 REMOVI NG CHAI N LI NK FENCE
510. 0000 L. F. 3. 3000 2. 3400 -29.09 % 2.0000 -39.39 % 5. 0000 51.52%
1, 683. 00 1,193. 40 -489. 60 1, 020. 00 -663. 00 2, 550. 00 867. 00
GRADI NG
17 ROADWAY EXCAVATI ON I NCL. HAUL
7646. 0000 cY. 13. 0700 14. 0200 7.27% 1. 5000 -88.52 % 9. 0000 -31.14%
99, 933. 22 107, 196. 92 7,263.70 11,469.00 - 88, 464. 22 68,814.00  -31,119.22
18 GRAVEL BORROWINCL. HAUL
940. 0000 TON 15. 2500 16. 3500 7.21% 19. 7500 29.51% 9. 0000 -40. 98 %
14, 335. 00 15, 369. 00 1,034. 00 18, 565. 00 4, 230. 00 8,460.00 -5, 875.00
19 EMBANKVENT COMPACTI ON
6220. 0000 cY. 2. 1800 2. 3400 7.34% 3. 7500 72.02% 5. 0000 129.36%
13, 559. 60 14, 554. 80 995. 20 23, 325. 00 9, 765. 40 31,100.00 17, 540. 40
DRAI NAGE
20 DI TCH EXCAVATI ON I NCL. HAUL
76. 0000 cY. 16. 5000 46. 7300 183.21 % 19. 0000 15.15% 21. 0000 27.27%
1, 254. 00 3,551. 48 2,297. 48 1, 444. 00 190. 00 1, 596. 00 342.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W SR 005,531 s LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
DRAI NAGE
21  QUARRY SPALLS
174. 0000 cY. 54. 4500 35. 0400 -35.65 % 30. 0000 -44.90 % 48. 0000 -11.85%
9,474.30 6,096.96  -3,377.34 5,220.00  -4,254.30 8,352.00  -1,122.30
STORM SEVER
22 CATCH BASIN TYPE 1
8. 0000 EACH 1, 634. 0000 1, 401. 7600 -14.21% 950. 0000 -41.86 % 1, 300. 0000 -20. 44 %
13,072. 00 11,214.08  -1,857.92 7,600.00  -5,472.00 10,400.00 -2, 672.00
23 TESTING STORM SEVER Pl PE
462. 0000 L. F. 2.5000 3. 5000 40. 00 % 0. 0200 -99.20 % 2.5000 0.00%
1, 155. 00 1,617.00 462. 00 9.24  -1,145.76 1, 155. 00 0. 00
24 SCHEDULE A STORM SEVER PIPE 12 IN. DI AM
462. 0000 L. F. 32.5000 46. 7300 43.78 % 25. 0000 -23.08 % 30. 0000 -7.69%
15, 015. 00 21,589. 26 6,574. 26 11,550.00 -3, 465. 00 13,860.00 -1, 155.00
STRUCTURE
25 STRUCTURE EXCAVATI ON CLASS A INCL. HAUL
5679. 0000 cY. 10. 0000 28. 0400 180. 40 % 12. 0000 20. 00 % 11. 0000 10. 00 %
56, 790. 00 159,239.16 102, 449. 16 68,148.00  11,358.00 62, 469. 00 5, 679. 00
26 SHORING OR EXTRA EXCAVATION CL. A
L.s. -2.76 % 13.72% 8.62%
290, 000. 00 281,986.54  -8,013.46 329,800.00 39, 800. 00 315,000.00 25, 000. 00
27 GRAVEL BACKFILL FOR WALL
1200. 0000 cY. 16. 3350 35. 0400 114.51% 18. 0000 10.19 % 31. 0000 89.78%
19, 602. 00 42,048.00 22, 446.00 21, 600. 00 1, 998. 00 37,200.00  17,598.00
28 FURNI SHING AND DRI VI NG CONCRETE TEST PILE
3. 0000 EACH 5, 000. 0000 20, 033. 4300 300. 67 % 19, 200. 0000 284.00 % 20, 000. 0000 300. 00 %
15, 000. 00 60,100.29 45, 100.29 57,600.00 42, 600. 00 60,000.00 45, 000. 00
29 FURNISHING CONC. PILING 24 IN. DI AM
5338. 0000 L. F. 30. 0000 136. 0400 353.47 % 144. 0000 380. 00 % 135. 0000 350. 00 %
160, 140. 00 726,181.52 566, 041. 52 768,672.00 608, 532. 00 720,630.00 560, 490. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W . SR 005, 531 LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
STRUCTURE
30 FURNISHING CONC. PILING 30 IN. DI AM
5019. 0000 L. F. 45. 0000 165. 7400 268. 31 % 191. 0000 324.44 % 175. 0000 288. 89 %
225, 855. 00 831,849.06 605, 994. 06 958,629.00 732, 774.00 878,325.00 652, 470. 00
31 DRIVING CONC. PILE 24 IN. DIAM
63. 0000 EACH 700. 0000 2, 423. 8700 246.27 % 1, 500. 0000 114.29 % 1, 660. 0000 137.14%
44, 100. 00 152,703.81 108, 603. 81 94,500.00 50, 400. 00 104,580.00 60, 480. 00
32 DRIVING CONC. PILE 30 IN DI AM
69. 0000 EACH 1, 000. 0000 1, 664. 5800 66. 46 % 1, 850. 0000 85. 00 % 2, 000. 0000 100. 00%
69, 000. 00 114,856.02 45, 856. 02 127,650.00 58, 650. 00 138,000.00 69, 000. 00
33 FURNISHING STEEL PILE TIP OR SHOE - 24" DIAM PLATE
38. 0000 EACH 200. 0000 356. 2800 78.14 % 320. 0000 60. 00 % 330. 0000 65. 00 %
7, 600. 00 13,538. 64 5, 938. 64 12, 160. 00 4, 560. 00 12, 540. 00 4,940. 00
34 FURNISHING STEEL PILE TIP OR SHOE - 24" DIAM CONE
25. 0000 EACH 500. 0000 963. 7100 92.74 % 820. 0000 64. 00 % 840. 0000 68.00%
12, 500. 00 24,092.75  11,592.75 20, 500. 00 8, 000. 00 21, 000. 00 8, 500. 00
35 FURNISHING STEEL PILE TIP OR SHCE - 30" DIAM PILE
69. 0000 EACH 250. 0000 636. 6300 154. 65 % 550. 0000 120. 00 % 560. 0000 124.00%
17, 250. 00 43,927.47  26,677.47 37,950.00 20, 700. 00 38,640.00  21,390.00
36 FORCE ACCOUNT EXTRACTI NG EXI STING PI LI NG
EST. 0.00 % 0.00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
37 ST. REINF. BAR FOR BRIDGE, RETAINI NG WALLS & CONC. VEIR
210696. 0000 LB. 0. 5500 0. 7300 32.73% 0. 8600 56. 36 % 0. 9000 63.64 %
115, 882. 80 153,808.08  37,925.28 181,198.56 65, 315.76 189,626.40  73,743.60
38 CONC. CLASS 4000 FOR BRI DGE & RETAINING WALLS
1552. 0000 cY. 350. 0000 272. 4400 -22.16 % 355. 0000 1.43% 300. 0000 -14.29%
543, 200. 00 422,826.88 -120,373.12 550, 960. 00 7, 760. 00 465, 600.00 - 77, 600. 00
39 CONC. CLASS 4000W FOR SEAL
950. 0000 cY. 150. 0000 12. 0600 -91.96 % 29. 0000 -80.67 % 110. 0000 -26.67 %
142, 500. 00 11,457.00 -131,043.00 27,550.00 - 114, 950. 00 104,500.00 - 38, 000. 00
40 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTNMENT
CALC 0.00 % 0.00 % 0.00%
1.00 1.00 1.00 1.00



DOT_RGGBO1

* ok k

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

DATE: 05/ 06/ 2004

BI D CHECK REPORT TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W SR 005,531 s LOVBIDDER  ------- -=----- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
STRUCTURE
41 SUPERSTRUCTURE BRI DGE NO. 531/5
L.s. 18.60 % 27.69% 36. 99 %
1, 022, 000. 00 1,212,131.65 190, 131.65 1,305,000.00 283, 000. 00 1,400, 000. 00 378, 000. 00
42 BRI DGE RAILING TYPE BP
617. 0000 L. F. 50. 0000 59. 5200 19. 04 % 52. 0000 4.00 % 57.0000 14. 00 %
30, 850. 00 36, 723. 84 5,873. 84 32, 084. 00 1, 234.00 35, 169. 00 4,319.00
43 PEDESTRI AN BARRI ER
617. 0000 L. F. 75. 0000 116. 2900 55. 05 % 85. 0000 13.33% 120. 0000 60. 00 %
46, 275. 00 71,750.93  25,475.93 52, 445. 00 6, 170. 00 74,040.00 27, 765.00
SURFACI NG
44  SHOULDER BALLAST
450. 0000 TON 27.2300 21. 0300 -22.77% 19. 0000 -30.22% 19. 0000 -30.22%
12, 253. 50 9,463.50  -2,790.00 8,550.00  -3,703.50 8,550.00  -3,703.50
45 CRUSHED SURFACI NG BASE COURSE
3050. 0000 TON 21. 7800 16. 3500 -24.93% 14. 0000 -35.72% 14. 0000 -35.72%
66, 429. 00 49,867.50 - 16, 561.50 42,700.00  -23,729.00 42,700.00  -23,729.00
LI QU D ASPHALT
46 ANTI - STRI PPl NG ADDI Tl VE
EST. 0. 00 % 0.00 % 0. 00 %
4,710.00 4,710.00 4, 710. 00 4,710.00
CEMENT CONCRETE PAVENENT
47 BRI DGE APPROACH SLAB
536. 0000 S. Y. 150. 0000 181. 5100 21.01% 210. 0000 40. 00 % 210. 0000 40. 00 %
80, 400. 00 97,289.36 16, 889.36 112,560.00 32, 160.00 112,560.00 32, 160. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W SR 005,531 s LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
48 PLANING BI TUM NOUS PAVENENT
3585. 0000 S. Y. 3. 8200 1.1700 -69.37 % 3.5000 -8.38% 4.0000 4.71%
13, 694. 70 4,194.45  -9,500.25 12,547.50  -1,147.20 14, 340. 00 645. 30
49 HVA CL. 1/2 IN. PG 64-22
4332. 0000 TON 38. 0000 50. 8100 33.71% 43. 5000 14.47 % 49. 0000 28.95%
164, 616. 00 220,108.92 55, 492.92 188,442.00 23, 826.00 212,268.00  47,652.00
50 JOB M X COMPLIANCE PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
5, 050. 00 5, 050. 00 5, 050. 00 5, 050. 00
51  COVPACTI ON PRI CE ADJUSTNMENT
CALC 0.00 % 0.00 % 0.00%
3, 400. 00 3, 400. 00 3, 400. 00 3, 400. 00
EROSI ON CONTROL AND PLANTI NG
52 ESC LEAD
28. 0000 DAY 108. 9000 116. 8100 7.26% 75. 0000 -31.13% 100. 0000 -8.17%
3, 049. 20 3, 270. 68 221. 48 2, 100. 00 -949. 20 2, 800. 00 -249. 20
53 SEEDING FERTILIZING AND MILCH NG
3. 0000 ACRE 2, 287. 0000 1, 108. 5600 -51.53% 900. 0000 - 60. 65 % 2, 000. 0000 -12.55%
6, 861. 00 3,325.68  -3,535.32 2,700.00  -4,161.00 6, 000. 00 -861. 00
54 COVPCST TYPE 1
100. 0000 cY. 32. 6700 23. 3600 -28.50 % 45. 0000 37.74 % 36. 0000 10.19%
3, 267.00 2, 336. 00 -931.00 4, 500. 00 1, 233.00 3, 600. 00 333.00
55 SO L BINDER OR TACKI NG AGENT
0. 8000 ACRE 150. 0000 292. 0300 94. 69 % 300. 0000 100. 00 % 300. 0000 100. 00%
120. 00 233. 62 113. 62 240. 00 120. 00 240. 00 120. 00
56 PERVANENT EROSI ON CONTROL BLANKET
4010. 0000 S. Y. 1. 1000 2. 3400 112.73 % 4.0000 263.64 % 2.0000 81.82%
4,411.00 9, 383. 40 4,972.40 16,040.00 11, 629.00 8, 020. 00 3, 609. 00
57 STREET CLEANI NG
60. 0000 HR 108. 9000 87. 6100 -19.55% 95. 0000 -12.76 % 97. 0000 -10.93%
6, 534. 00 5,256.60  -1,277.40 5, 700. 00 -834. 00 5, 820. 00 -714.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W SR 005,531 s LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
58 | NLET PROTECTI ON
15. 0000 EACH 81. 6800 46. 7300 -42.79% 55. 0000 -32.66 % 79. 0000 -3.28%
1,225.20 700. 95 -524. 25 825. 00 -400. 20 1,185. 00 -40. 20
59 SILT FENCE
1185. 0000 L. F. 5. 0000 5. 8400 16. 80 % 5. 0000 0.00 % 5. 0000 0.00%
5, 925. 00 6, 920. 40 995. 40 5,925. 00 0. 00 5, 925. 00 0. 00
60 ATTLE
1450. 0000 L. F. 2. 1800 3. 5000 60. 55 % 3. 6000 65. 14 % 5. 0000 129.36%
3,161.00 5,075. 00 1,914.00 5, 220. 00 2, 059. 00 7, 250. 00 4, 089. 00
61 EROSI OV WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
16, 335. 00 16, 335. 00 16, 335. 00 16, 335. 00
62 SOl L AVENDVENT
296. 0000 cY. 20. 0000 29. 2000 46.00 % 35. 0000 75.00 % 20. 0000 0.00%
5, 920. 00 8, 643. 20 2,723.20 10, 360. 00 4, 440. 00 5, 920. 00 0. 00
TRAFFI C
63 CEMENT CONC. TRAFFI C CURB AND GUTTER
1208. 0000 L. F. 11. 0000 13. 7700 25.18 % 16. 5000 50. 00 % 13. 0000 18.18%
13, 288. 00 16, 634. 16 3, 346. 16 19, 932. 00 6, 644. 00 15, 704. 00 2, 416. 00
64  PRECAST CONCRETE SLOPED MOUNTABLE CURB
1667. 0000 L. F. 12. 0000 18. 6900 55. 75 % 16. 0000 33.33% 14. 0000 16. 67 %
20, 004. 00 31,156.23  11,152.23 26, 672. 00 6, 668. 00 23, 338. 00 3, 334. 00
65 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
140. 0000 L. F. 28. 3100 18. 6900 -33.98% 16. 0000 -43.48 % 16. 0000 -43.48%
3, 963. 40 2,616.60  -1,346.80 2,240.00  -1,723.40 2,240.00  -1,723.40
66 BEAM GUARDRAIL TYPE 1
2060. 0000 L. F. 14. 1600 17. 2900 22.10 % 14. 8000 4.52% 15. 0000 5.93%
29, 169. 60 35, 617. 40 6, 447. 80 30, 488. 00 1, 318. 40 30, 900. 00 1,730. 40
67 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 307. 0000 1, 407. 6000 7.70% 1, 205. 0000 -7.80% 1, 200. 0000 -8.19%
2,614.00 2,815. 20 201. 20 2, 410. 00 -204. 00 2, 400. 00 -214.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W SR 005,531 s LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
TRAFFI C
68 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 960. 0000 1, 979. 9800 1.02% 1, 700. 0000 -13.27% 1, 700. 0000 -13.27%
9, 800. 00 9, 899. 90 99. 90 8,500.00  -1,300.00 8,500.00 -1, 300.00
69 BEAM GUARDRAI L ANCHCR TYPE 4
4.0000 EACH 523. 0000 566. 5400 8.33% 500. 0000 -4.40 % 500. 0000 -4.40%
2,092. 00 2, 266. 16 174. 16 2, 000. 00 -92.00 2, 000. 00 -92.00
70 PRECAST CONC. BARRI ER TYPE 2
580. 0000 L. F. 21. 7800 25. 7000 18. 00 % 27.0000 23.97 % 23. 0000 5. 60 %
12, 632. 40 14, 906. 00 2,273. 60 15, 660. 00 3, 027. 60 13, 340. 00 707. 60
71 PRECAST CONC. BARRIER TYPE 2 TERM NAL SECTI ON
12. 0000 L. F. 50. 0000 61. 3300 22.66 % 45. 0000 -10. 00 % 54. 0000 8. 00 %
600. 00 735. 96 135. 96 540. 00 -60. 00 648. 00 48.00
72 TEMPORARY CONC. BARRI ER
1500. 0000 L. F. 13. 6200 13. 4300 -1.40 % 9. 0000 -33.92% 12. 0000 -11.89%
20, 430. 00 20, 145. 00 - 285. 00 13,500.00 -6, 930. 00 18,000.00 -2, 430.00
73  CABLE BARRI ER TERM NAL
1. 0000 EACH 2, 178. 0000 2, 266. 1700 4.05% 1, 940. 0000 -10.93 % 1, 100. 0000 -49. 49 %
2,178.00 2, 266. 17 88. 17 1, 940. 00 - 238. 00 1,100.00  -1,078.00
74 TENPORARY | MPACT ATTENUATCR
6. 0000 EACH 5, 445. 0000 5, 139. 7700 -5.61% 2, 000. 0000 -63.27 % 4,500. 0000 -17.36 %
32, 670. 00 30,838.62  -1,831.38 12,000.00 - 20, 670. 00 27,000.00 -5, 670.00
75 PERMANENT | MPACT ATTENUATCR
1. 0000 EACH 10, 890. 0000 13, 941. 6300 28.02 % 12, 000. 0000 10.19 % 12, 200. 0000 12.03%
10, 890. 00 13, 941. 63 3,051. 63 12, 000. 00 1,110. 00 12, 200. 00 1, 310. 00
76 REPAIR | NPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00%
13, 070. 00 13, 070. 00 13, 070. 00 13, 070. 00
77 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 8, 168. 0000 27, 100. 6100 231.79 % 3, 500. 0000 -57.15% 4, 900. 0000 -40.01%
16, 336. 00 54,201.22  37,865.22 7,000.00  -9,336.00 9,800.00  -6,536.00
78 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
60. 0000 HR 43. 5600 53. 1500 22.02 % 60. 0000 37.74 % 25. 0000 -42.61%
2,613. 60 3, 189. 00 575. 40 3, 600. 00 986. 40 1,500.00  -1,113.60



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVI S| ON NO BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REG ON NO AWARDED ON :
VERSION NO : 2 WORK ORDERY
W . SR 005, 531 LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
TRAFFI C
79 PLASTIC LINE
14800. 0000 L. F. 0. 7100 0. 6400 -9.86 % 0. 5500 -22.54% 0. 6000 -15.49%
10, 508. 00 9,472.00  -1,036.00 8,140.00  -2,368.00 8,880.00  -1,628.00
80 PROFI LED PLASTIC LI NE
9282. 0000 L. F. 3. 2700 0. 9300 -71.56 % 0. 8000 -75.54 % 0. 8500 -74.01%
30, 352. 14 8,632.26  -21,719.88 7,425.60  -22,926.54 7,889.70  -22,462. 44
81 PLASTIC DROP LANE LI NE
116. 0000 L. F. 1. 0900 0. 9900 -9.17 % 1. 0000 -8.26 % 0. 9000 -17.43%
126. 44 114.84 -11.60 116. 00 -10. 44 104. 40 -22.04
82 PLASTIC WDE LINE
3400. 0000 L. F. 2. 1800 1. 0500 -51.83% 0. 9000 -58.72% 0. 9200 -57.80%
7,412.00 3,570.00  -3,842.00 3,060.00  -4,352.00 3,128.00  -4,284.00
83 PLASTI C CROSSWALK LI NE
2610. 0000 S.F. 3. 2700 4. 6700 42.81% 4.0000 22.32% 4.0000 22.32%
8,534. 70 12,188. 70 3, 654. 00 10, 440. 00 1, 905. 30 10, 440. 00 1, 905. 30
84 PLASTIC STOP LINE
170. 0000 L. F. 7.6230 9. 3500 22.66 % 8. 0000 4.95% 9. 0000 18. 06 %
1,295.91 1, 589. 50 293. 59 1, 360. 00 64. 09 1, 530. 00 234.09
85 PAINTED TRAFFI C ARROW
3. 0000 EACH 60. 0000 64. 2500 7.08 % 55. 0000 -8.33% 51. 0000 -15.00 %
180. 00 192.75 12.75 165. 00 -15. 00 153. 00 -27.00
86 PLASTI C TRAFFI C ARROW
32.0000 EACH 54. 4500 99. 2900 82.35 % 85. 0000 56.11 % 90. 0000 65.29%
1,742. 40 3,177.28 1,434. 88 2, 720. 00 977. 60 2, 880. 00 1,137.60
87 PLASTI C TRAFFI C LETTER
16. 0000 EACH 43. 5600 64. 2500 47.50 % 55. 0000 26.26 % 60. 0000 37.74%
696. 96 1,028. 00 331. 04 880. 00 183. 04 960. 00 263. 04
88 PLASTI C DRAI NAGE MARKI NG
8. 0000 EACH 1. 1000 17.5200  1,492.73% 15.0000  1,263.64 % 16.0000 1, 354.55%
8. 80 140. 16 131. 36 120. 00 111. 20 128. 00 119. 20
89 SHOULDER RUMBLE STRIP TYPE 1
0. 5600 M. 4, 900. 0000 2, 336. 2600 -52.32% 2, 000. 0000 -59.18 % 2, 000. 0000 -59.18%
2,744.00 1,308.31  -1,435.69 1,120.00  -1,624.00 1,120.00  -1,624.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVI S| ON NO BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REG ON NO AWARDED ON :
VERSION NO : 2 WORK ORDERY
W SR 005,531 s LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
TRAFFI C
90 RAI SED PAVEMENT MARKER TYPE 1
6. 0200 HUND 163. 3500 233. 6300 43.02 % 200. 0000 22.44 % 210. 0000 28.56%
983. 37 1, 406. 45 423.09 1, 204. 00 220. 63 1,264. 20 280. 83
91 RAI SED PAVEMENT MARKER TYPE 2
1. 2000 HUND 545. 0000 584. 0600 7.17% 500. 0000 -8.26 % 500. 0000 -8.26%
654. 00 700. 87 46. 87 600. 00 -54.00 600. 00 -54.00
92  TEMPCRARY PAVEMENT MARKI NG
15000. 0000 L. F. 0. 8200 0. 3500 -57.32% 0. 3000 -63.41% 1. 0000 21.95%
12, 300. 00 5,250.00  -7,050.00 4,500.00  -7,800.00 15, 000. 00 2, 700. 00
93 PERMANENT SI GNING
L.s. 45.97 % 23.66 % 32.28%
23, 208. 00 33,875.76 10, 667.76 28, 700. 00 5, 492. 00 30, 700. 00 7, 492. 00
94 TRAFFI C DATA ACCUMULATI ON AND RAMP NETERI NG SYSTEM
L.s. -9.77% -22.78% -14.60 %
56, 205. 00 50,712.02 -5, 492.98 43,400.00  -12, 805. 00 48,000.00 -8, 205.00
95 TRAFFIC SI GNAL SYSTEM STAGE 1
L.s. 12.34 % -1.35% 9.08%
210, 850. 00 236,872.20 26, 022.20 208,000.00 -2, 850.00 230,000.00 19, 150. 00
96 TRAFFIC SI GNAL SYSTEM PERVANENT
L.s. 30.17 % 11.42% 23.16%
105, 550. 00 137,394.26  31,844.26 117,600.00 12, 050. 00 130,000.00 24, 450. 00
97  SIGNAL | NTERCONNECT SYSTEM
L.s. 11.02 % -4.96 % 7.87%
34, 300. 00 38, 079. 02 3,779.02 32,600.00  -1,700.00 37, 000. 00 2, 700. 00
98  CLOSED CIRCUI T TELEVI S| ON SYSTEM
L.s. 50. 34 % 28.77 % 39.46%
21, 512. 00 32,340.84 10, 828.84 27, 700. 00 6, 188. 00 30, 000. 00 8, 488. 00
99 COVMMUNI CATI ON CONDUI T SYSTEM
L.s. 764. 04 % 640. 54 % 764. 86 %
925. 00 7,992. 34 7,067. 34 6, 850. 00 5,925. 00 8, 000. 00 7, 075. 00
100  COVMUNI CATI ON CABLE AND | NTERFACES
L.s. -53.26 % -60. 15 % -55.73%
9, 035. 00 4,222.79  -4,812.21 3,600.00  -5,435.00 4,000.00 -5, 035.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 06/ 2004

* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W . SR 005, 531 LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
TRAFFI C
101  VIDEO, VO CE & DATA DI STRIBUTI ON & TRANSM SSI ON SYSTEM
L.s. 375.75 % 308. 35 % 347.09 %
3, 355. 00 15,961.33 12, 606.33 13,700.00 10, 345. 00 15,000.00 11, 645. 00
102 DIRECTI ONAL BORING
710. 0000 L. F. 38. 0000 23. 3600 -38.53% 20. 0000 -47.37% 24. 0000 -36.84 %
26, 980. 00 16,585.60 - 10, 394. 40 14,200.00  -12,780.00 17,040.00 -9, 940. 00
103  SEQUENTI AL ARROW S| GN
1024. 0000 HR 4.5000 2. 3400 -48.00 % 2.5000 -44.44 % 3. 0000 -33.33%
4, 608. 00 2,396.16  -2,211.84 2,560.00  -2,048.00 3,072.00  -1,536.00
104 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 3, 267. 0000 17, 521. 9500 436.33 % 2, 500. 0000 -23.48 % 1, 600. 0000 -51.03%
6, 534. 00 35,043.90  28,509.90 5,000.00  -1,534.00 3,200.00  -3,334.00
105 COPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
928. 0000 HR 5. 4500 2.9200 -46.42% 3.0000 -44.95 % 7.0000 28.44%
5, 057. 60 2,709.76  -2,347.84 2,784.00  -2,273.60 6, 496. 00 1,438. 40
106 TYPE |11 BARR CADE
4.0000 EACH 200. 0000 128. 4900 -35.75% 150. 0000 -25.00 % 180. 0000 -10.00%
800. 00 513.96 -286. 04 600. 00 -200. 00 720. 00 -80. 00
107 TEMPORARY TRAFFI C CONTROL DEVI CES
L.s. 27.93 % 40.18 % -57.94%
22, 827.00 29, 203. 25 6, 376. 25 32, 000. 00 9, 173. 00 9,600.00  -13,227.00
108 TRAFFI C CONTROL LABCR
3368. 0000 HR 34. 8500 42. 6400 22.35% 36. 0000 3.30% 40. 0000 14.78%
117, 374.80 143,611.52 26, 236. 72 121, 248. 00 3,873.20 134,720.00  17,345.20
109 TRAFFI C CONTROL VEHI CLE
300. 0000 DAY 43. 5600 58. 4100 34.09 % 0. 1000 -99.77 % 100. 0000 129.57%
13, 068. 00 17,523. 00 4, 455. 00 30.00  -13,038.00 30,000.00 16, 932.00
110 TRAFFI C CONTROL SUPERVI SCR
1144. 0000 HR 38. 1200 44. 9700 17.97 % 40. 0000 4.93% 42.0000 10.18%
43, 609. 28 51, 445. 68 7,836. 40 45, 760. 00 2,150. 72 48, 048. 00 4,438.72



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W . SR 005, 531 LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
TRAFFI C
111 CONSTRUCTI ON SI GNS CLASS A
223. 0000 S.F. 16. 3400 21. 0300 28.70 % 14. 0000 -14.32% 10. 0000 -38.80%
3,643. 82 4,689. 69 1, 045. 87 3,122. 00 -521. 82 2,230.00  -1,413.82
OTHER | TEMS
112 STRUCTURE EXCAVATI ON CLASS B INCL. HAUL
677. 0000 cY. 16. 3400 23. 3600 42.96 % 10. 0000 -38.80 % 14. 0000 -14.32%
11, 062. 18 15, 814. 72 4,752.54 6,770.00  -4,292.18 9,478.00  -1,584.18
113 SHORI NG OR EXTRA EXCAVATI ON CLASS B
256. 0000 S.F. 2.0000 11. 6800 484.00 % 2.0000 0.00 % 4.0000 100. 00%
512. 00 2, 990. 08 2, 478. 08 512. 00 0. 00 1,024. 00 512. 00
114 GRAVEL BACKFILL FOR DRAIN
83. 0000 cY. 32. 6700 35. 0400 7.25% 40. 0000 22.44 % 38. 0000 16.31%
2,711.61 2, 908. 32 196. 71 3, 320. 00 608. 39 3,154. 00 442.39
115 WATER
25. 0000 MGAL 40. 0000 29. 2000 -27.00 % 150. 0000 275.00 % 150. 0000 275.00 %
1, 000. 00 730. 00 -270. 00 3, 750. 00 2, 750. 00 3, 750. 00 2, 750. 00
116 COVMERCI AL CONCRETE
4.0000 cY. 327.0000 350. 4400 7.17% 200. 0000 -38.84 % 590. 0000 80.43%
1, 308. 00 1,401.76 93.76 800. 00 -508. 00 2, 360. 00 1, 052. 00
117 STRUCTURE SURVEYI NG
L.s. -33.65% 1.91% -41.72%
31, 400. 00 20,833.60 - 10, 566. 40 32, 000. 00 600. 00 18,300.00 - 13, 100. 00
118 ROADWAY SURVEYI NG
L.s. 80. 77 % 89.38 % 58.39%
17, 425. 00 31,498.62 14, 073.62 33,000.00  15,575.00 27,600.00 10, 175.00
119 CEMENT CONC. S| DEWALK
805. 0000 S. Y. 49. 0000 23. 4100 -52.22% 25. 0000 -48.98 % 30. 0000 -38.78%
39, 445. 00 18,845.05  -20,599. 95 20,125.00  -19,320.00 24,150.00 - 15, 295.00
120 CEMENT CONC. Sl DEWALK RAMP TYPE 1A
7.0000 EACH 544. 5000 258. 6600 -52.50 % 1, 200. 0000 120.39 % 910. 0000 67.13%
3,811.50 1,810.62  -2,000.88 8, 400. 00 4,588. 50 6, 370. 00 2, 558. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPCRT * * * TIME 08: 33
PSRE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGONNO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
W . SR 005, 531 LONBIDDER ~ ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : I17§ND e SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO W LDER CONSTRUCTI ON COVPANY
|G BRI DGE REPLACEMENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARINE VI EW DR
04A018 PO BOX 11954 98223-7781
PROJECT 1M 0099(417). STPF-9999(417) WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
CONTY(S)  : SNOHOM SH CONTRACTCR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVOUNT TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
OTHER | TEMS
121 MONOLI THI C CEMENT CONC. CURB AND S| DEWALK
60. 0000 S. Y. 20. 0000 30. 6600 53.30 % 45. 0000 125.00 % 56. 0000 180. 00%
1, 200. 00 1, 839. 60 639. 60 2, 700. 00 1, 500. 00 3, 360. 00 2, 160. 00
122 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
595. 0000 S. Y. 54. 4500 11. 6800 -78.55 % 50. 0000 -8.17 % 53. 0000 -2.66%
32,397.75 6,949.60  -25,448.15 29,750.00  -2,647.75 31, 535. 00 -862. 75
123 CHAIN LINK FENCE TYPE 3
270. 0000 L. F. 7. 6200 21. 0300 175.98 % 18. 0000 136.22 % 18. 0000 136.22%
2,057. 40 5,678. 10 3, 620. 70 4, 860. 00 2, 802. 60 4, 860. 00 2, 802. 60
124 GRAVITY BLOCK WALL
500. 0000 S.F. 28. 0000 29. 2000 4.29 % 18. 0000 -35.71% 13. 0000 -53.57%
14, 000. 00 14, 600. 00 600. 00 9,000.00  -5,000.00 6,500.00  -7,500.00
125 TRAINING
1500. 0000 HR 4.0000 1.1700 -70.75% 2.5000 -37.50 % 3. 0000 -25.00%
6, 000. 00 1,755.00  -4,245.00 3,750.00  -2,250.00 4,500.00  -1,500.00
126 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
5, 500. 00 5, 500. 00 5, 500. 00 5, 500. 00
127  REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5.00 5.00 5. 00
128 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
129 SPCC PLAN
L.s. -90.77 % -92.09 % -98.42%
6, 325. 00 584.06  -5,740.94 500.00  -5,825.00 100.00  -6,225.00
130 SITE MAINT. FOR Bl O AND PHYSI CAL HAZARDS
L.s. 16.81 % -20. 00 % 420. 00 %
1, 000. 00 1,168. 13 168. 13 800. 00 -200. 00 5, 200. 00 4, 200. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004

* ¥ * BID CHECK REPORT * * * TIME 08:33
PSGE JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGON NO 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
" SR 005531 s LONBIDDER  -=-=-=- -=-=-=- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE ‘15 SHEA GRAHAM CONSTRUCTI ON PACI FI C ROAD & BRI DGE CO, W LDER CONSTRUCTI ON' COVPANY
172ND ST NE
| & BRI DG REPLACENENT PHASE 1 331 N FANCHER RD-99211- 0831 5802 CEMETERY RD 1525 E MARI NE VI EW DR
04AD18 PO BOX 11954 98223- 7781
PROJECT . 1M 0999(417), STPE-9999(417) SPOKANE WA 992111954 ARLINGTON WA 982233393 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTCR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TENS
131 CONSTRUCTI ON GECTEXTI LE FOR UNDERGROUND DRAI NAGE
804. 0000 S.Y. 2.0000 3. 5000 75.00 % 3. 0000 50. 00 % 1. 0000 -50.00 %
1, 608. 00 2, 814. 00 1, 206. 00 2,412.00 804. 00 804. 00 -804. 00
CONTRACT TOTAL $5, 266, 271. 58 $7,117, 431. 95 35. 15% $7, 142, 717. 90 35. 63% $7, 376, 000. 50 40. 06%

BASE TOTAL $5, 266, 271. 58 $7,117, 431. 95 35.15% $7,142,717. 90 35.63% $7, 376, 000. 50 40. 06%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004
* * * BID CHECK REPORT * * * TIME 08:33
PSS&E JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGON NO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 NOBI LI ZATI ON
L.S. 82.23% 73.00 %
433,517. 00 790, 000.00 356, 483. 00 750, 000.00 316, 483. 00
2 CLEARI NG AND GRUBBI NG
3. 2800 ACRE 5, 445. 0000 5, 000. 0000 S8.17% 5, 000. 0000 -8.17%
17, 859. 60 16, 400. 00 -1, 459. 60 16, 400. 00 -1, 459. 60
3 REMOVI NG DRAI NAGE STRUCTURE
6. 0000 EACH 220. 0000 500. 0000 127.27 % 500. 0000 127.27 %
1, 320. 00 3, 000. 00 1, 680. 00 3, 000. 00 1, 680. 00
4 REMOVI NG EXI STING BRIDGE BR NO. 531/5
L.S. 5.26 % -47.37%
190, 000. 00 200, 000. 00 10, 000. 00 100, 000. 00 - 90, 000. 00
5 REMOVI NG CEMENT CONC. S| DEWALK
233. 0000 S.Y. 13. 1000 10. 0000 -23.66% 10. 0000 -23.66 %
3, 052. 30 2, 330. 00 -722.30 2, 330. 00 -722.30
6 REMOVING CEMENT CONC. CURB AND GUTTER
270. 0000 L. F. 4. 4000 5. 0000 13.64 % 5. 0000 13.64 %
1,188.00 1, 350. 00 162. 00 1, 350. 00 162. 00
7 REMOVI NG ASPHALT CONC. PAVEMENT
6904. 0000 S.Y. 5. 5000 10. 0000 81.82% 10. 0000 81.82 %
37,972. 00 69, 040. 00 31, 068. 00 69, 040. 00 31, 068. 00
8 REMOVI NG TRAFFI C | SLAND
437. 0000 S.Y. 5. 5000 10. 0000 81.82% 10. 0000 81.82 %
2, 403. 50 4,370. 00 1, 966. 50 4, 370. 00 1, 966. 50
9 REMOVI NG GUARDRAI L
790. 0000 L. F. 2. 7000 4. 0000 48.15% 4. 0000 48.15%
2,133. 00 3, 160. 00 1,027. 00 3, 160. 00 1,027. 00
10 REMOVI NG GUARDRAI L ANCHOR
11. 0000 EACH 163. 0000 150. 0000 -7.98% 150. 0000 -7.98%
1,793. 00 1, 650. 00 -143. 00 1, 650. 00 -143. 00
11  REMOVI NG PAI NT LI NE
1100. 0000 L. F. 3. 5000 0. 3500 -90. 00 % 0. 4500 -87.14%
3, 850. 00 385. 00 -3, 465. 00 495. 00 -3, 355. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004

* * * BID CHECK REPORT * * * TIME 08:33
PSS&E JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGON NO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG PLASTI C LI NE
7496. 0000 L. F. 0. 8000 0. 5500 -31.25% 0. 5500 -31.25%
5, 996. 80 4,122. 80 -1, 874.00 4,122. 80 -1, 874.00
13 REMOVI NG PAI NTED TRAFFI C MARKI NG
4. 0000 EACH 44. 0000 40. 0000 29.09% 40. 0000 -9.09 %
176. 00 160. 00 -16. 00 160. 00 -16. 00
14 REMOVI NG PLASTI C TRAFFI C MARKI NG
17. 0000 EACH 2. 2000 25.0000 1, 036.36 % 40. 0000 1,718.18 %
37. 40 425. 00 387. 60 680. 00 642. 60
15 REMOVI NG RAI SED PAVEMENT MARKER
9. 2800 HUND 160. 0000 65. 0000 -59.38% 100. 0000 -37.50 %
1, 484. 80 603. 20 -881. 60 928. 00 - 556. 80
16 REMOVI NG CHAI N LI NK FENCE
510. 0000 L. F. 3. 3000 5. 0000 51.52% 5. 0000 51.52 %
1, 683. 00 2, 550. 00 867. 00 2, 550. 00 867. 00
GRADI NG
17 ROADWAY EXCAVATI ON | NCL. HAUL
7646. 0000 cY. 13. 0700 10. 0000 S23.49% 12. 0000 -8.19%
99, 933. 22 76,460.00  -23,473.22 91, 752. 00 -8, 181.22
18 GRAVEL BORROW I NCL. HAUL
940. 0000 TON 15. 2500 18. 0000 18.03 % 14. 0000 -8.20%
14, 335. 00 16, 920. 00 2, 585. 00 13, 160. 00 -1,175.00
19 EMBANKMENT COMPACTI ON
6220. 0000 cY. 2. 1800 2. 0000 -8.26% 2. 0000 -8.26%
13, 559. 60 12, 440. 00 -1, 119. 60 12, 440. 00 -1, 119. 60
DRAI NAGE
20 DI TCH EXCAVATI ON | NCL. HAUL
76. 0000 cY. 16. 5000 40. 0000 142. 42 % 40. 0000 142. 42 %

1, 254. 00 3, 040. 00 1, 786. 00 3, 040. 00 1, 786. 00



DOT_RGGBO1

PS&E JOB NO : 04A018

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

BI D CHECK REPORT * * *

BI DS OPENED ON :

DATE: 05/ 06/ 2004
TIME 08:33

Jun 16 2004

CONTRACT NO : 006801 REGON NO  : 1
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
21  QUARRY SPALLS
174. 0000 cY. 54. 4500 30. 0000 ~44.90 % 30. 0000 -44.90 %
9,474. 30 5, 220. 00 -4, 254.30 5, 220. 00 -4, 254.30
STORM SEVER
22 CATCH BASIN TYPE 1
8. 0000 EACH 1, 634. 0000 1, 200. 0000 -26.56 % 1, 200. 0000 -26.56 %
13, 072. 00 9, 600. 00 -3, 472.00 9, 600. 00 -3, 472.00
23 TESTI NG STORM SEVER Pl PE
462. 0000 L. F. 2. 5000 3. 0000 20. 00 % 3. 0000 20. 00 %
1, 155. 00 1, 386. 00 231. 00 1, 386. 00 231. 00
24 SCHEDULE A STORM SEVER PIPE 12 IN. DI AM
462. 0000 L. F. 32. 5000 40. 0000 23.08 % 40. 0000 23.08 %
15, 015. 00 18, 480. 00 3, 465. 00 18, 480. 00 3, 465. 00
STRUCTURE
25 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
5679. 0000 cY. 10. 0000 15. 0000 50. 00 % 24. 0000 140. 00 %
56, 790. 00 85, 185. 00 28, 395. 00 136, 296. 00 79, 506. 00
26 SHORI NG OR EXTRA EXCAVATI ON CL. A
L.S. -65.52 % 158. 62 %
290, 000. 00 100, 000. 00 - 190, 000. 00 750, 000.00 460, 000. 00
27 GRAVEL BACKFILL FOR WALL
1200. 0000 cY. 16. 3350 25. 0000 53.05 % 30. 0000 83. 65 %
19, 602. 00 30, 000. 00 10, 398. 00 36, 000. 00 16, 398. 00
28 FURNI SHI NG AND DRI VI NG CONCRETE TEST Pl LE
3. 0000 EACH 5, 000. 0000 15, 000. 0000 200. 00 % 12, 000. 0000 140. 00 %
15, 000. 00 45, 000. 00 30, 000. 00 36, 000. 00 21, 000. 00
29 FURNI SHING CONC. PILING 24 IN. DI AM
5338. 0000 L. F. 30. 0000 140. 0000 366. 67 % 150. 0000 400. 00 %
160, 140. 00 747,320.00 587, 180. 00 800, 700.00 640, 560. 00



DOT_RGGBO1

PS&E JOB NO : 04A018

* kK

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
BI D CHECK REPORT * * *

BI DS OPENED ON :

DATE: 05/ 06/ 2004
TIME 08:33

Jun 16 2004

CONTRACT NO : 006801 REGON NO  : 1
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
30 FURNI SHING CONC. PILING 30 IN. DI AM
5019. 0000 L. F. 45. 0000 190. 0000 322.22% 175. 0000 288. 89 %
225, 855. 00 953,610.00 727, 755. 00 878,325.00 652, 470. 00
31 DRIVING CONC. PILE 24 IN. DI AM
63. 0000 EACH 700. 0000 1, 600. 0000 128.57 % 1, 500. 0000 114.29 %
44, 100. 00 100, 800. 00 56, 700. 00 94, 500. 00 50, 400. 00
32 DRIVING CONC. PILE 30 IN DI AM
69. 0000 EACH 1, 000. 0000 1, 600. 0000 60. 00 % 1, 500. 0000 50. 00 %
69, 000. 00 110, 400. 00 41, 400. 00 103, 500. 00 34, 500. 00
33 FURN SHING STEEL PILE TIP OR SHOE - 24" DIAM PLATE
38. 0000 EACH 200. 0000 250. 0000 25.00 % 250. 0000 25.00 %
7, 600. 00 9, 500. 00 1, 900. 00 9, 500. 00 1, 900. 00
34 FURNI SHING STEEL PILE TIP OR SHOE - 24" DIAM CONE
25. 0000 EACH 500. 0000 600. 0000 20. 00 % 700. 0000 40. 00 %
12, 500. 00 15, 000. 00 2,500. 00 17, 500. 00 5, 000. 00
35 FURNI SHING STEEL PILE TIP OR SHOE - 30" DIAM PILE
69. 0000 EACH 250. 0000 550. 0000 120. 00 % 450. 0000 80. 00 %
17, 250. 00 37, 950. 00 20, 700. 00 31, 050. 00 13, 800. 00
36 FORCE ACCOUNT EXTRACTI NG EXI STING Pl LI NG
EST. 0. 00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00
37 ST. REINF. BAR FOR BRI DGE, RETAINING WALLS & CONC. VEIR
210696. 0000 LB. 0. 5500 0. 8000 45. 45 % 1. 2500 127.27 %
115, 882. 80 168, 556. 80 52, 674. 00 263,370.00 147, 487.20
38 CONC. CLASS 4000 FOR BRI DGE & RETAI NI NG WALLS
1552. 0000 cY. 350. 0000 235. 0000 232.86% 400. 0000 14.29 %
543, 200. 00 364,720.00 -178, 480. 00 620, 800. 00 77, 600. 00
39 CONC. CLASS 4000W FOR SEAL
950. 0000 cY. 150. 0000 0. 0100 299.99 % 150. 0000 0. 00 %
142, 500. 00 9.50 -142,490.50 142, 500. 00 0.00
40 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTNENT
CALC 0. 00 % 0.00 %
1.00 1.00 1.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004

* * * BID CHECK REPORT * * * TIME 08:33
PSS&E JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGON NO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
41 SUPERSTRUCTURE BRI DGE NO. 531/5
L.S. 128. 96 % 23.78 %
1, 022, 000. 00 2,340, 000. 00 1, 318, 000. 00 1, 265,000.00 243, 000. 00
42 BRI DGE RAILING TYPE BP
617. 0000 L. F. 50. 0000 58. 0000 16. 00 % 54. 0000 8. 00 %
30, 850. 00 35, 786. 00 4, 936. 00 33, 318. 00 2, 468. 00
43 PEDESTRI AN BARRI ER
617. 0000 L. F. 75. 0000 90. 0000 20. 00 % 135. 0000 80. 00 %
46, 275. 00 55, 530. 00 9, 255. 00 83, 295. 00 37, 020. 00
SURFACI NG
44  SHOULDER BALLAST
450. 0000 TON 27. 2300 18. 0000 -33.90% 18. 0000 -33.90 %
12, 253. 50 8, 100. 00 -4, 153.50 8, 100. 00 -4, 153.50
45 CRUSHED SURFACI NG BASE COURSE
3050. 0000 TON 21. 7800 14. 0000 235.72% 14. 0000 -35.72%
66, 429. 00 42,700.00  -23,729.00 42,700.00  -23,729.00
LI QU D ASPHALT
46 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00 % 0.00 %
4,710. 00 4,710. 00 4,710. 00

CEMENT CONCRETE PAVEMENT
47 BRI DGE APPROACH SLAB
536. 0000 S Y. 150. 0000 220. 0000 46.67 % 200. 0000 33.33%
80, 400. 00 117, 920. 00 37,520. 00 107, 200. 00 26, 800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004

* * * BID CHECK REPORT * * * TIME 08:33
PSS&E JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGON NO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
48 PLANI NG Bl TUM NOUS PAVEMENT
3585. 0000 S.Y. 3. 8200 5. 0000 30.89 % 8. 0000 109. 42 %
13, 694. 70 17, 925. 00 4,230. 30 28, 680. 00 14, 985. 30
49 HVA CL. 1/2 IN. PG 64-22
4332. 0000 TON 38. 0000 44. 0000 15.79 % 50. 0000 31.58 %
164, 616. 00 190, 608. 00 25, 992. 00 216, 600. 00 51, 984. 00
50 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00 % 0.00 %
5, 050. 00 5, 050. 00 5, 050. 00
51 COVPACTI ON PRI CE ADJUSTMENT
CALC 0. 00 % 0.00 %
3, 400. 00 3, 400. 00 3, 400. 00
EROSI ON CONTROL AND PLANTI NG
52 ESC LEAD
28. 0000 DAY 108. 9000 50. 0000 -54.09 % 50. 0000 -54.09 %
3, 049. 20 1, 400. 00 -1, 649. 20 1, 400. 00 -1, 649. 20
53 SEEDING FERTILIZING AND MILCH NG
3. 0000 ACRE 2, 287. 0000 900. 0000 -60. 65 % 950. 0000 -58.46 %
6, 861. 00 2, 700. 00 -4,161.00 2, 850. 00 -4,011. 00
54 COWPOST TYPE 1
100. 0000 cY. 32. 6700 45. 0000 37.74% 50. 0000 53. 05 %
3, 267. 00 4,500. 00 1,233.00 5, 000. 00 1,733.00
55 SO L BINDER OR TACKI NG AGENT
0. 8000 ACRE 150. 0000 300. 0000 100. 00 % 250. 0000 66.67 %
120. 00 240. 00 120. 00 200. 00 80. 00
56 PERMANENT ERCS| ON CONTROL BLANKET
4010. 0000 S.Y. 1. 1000 4. 0000 263. 64 % 5. 0000 354. 55 %
4,411. 00 16, 040. 00 11, 629. 00 20, 050. 00 15, 639. 00

57 STREET CLEANI NG
60. 0000 HR 108. 9000 85. 0000 -21.95% 120. 0000 10.19%
6, 534. 00 5, 100. 00 -1,434.00 7, 200. 00 666. 00



DOT_RGGBO1

PS&E JOB NO : 04A018
CONTRACT NO : 006801
VERSION NO : 2

REVISION NO : 1
REG ON NO 01

WORK ORDER# : XL2217

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

BI D CHECK REPORT * * *

BI DS OPENED ON :

DATE: 05/ 06/ 2004
TIME 08:33

Jun 16 2004

W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
58 | NLET PROTECTI ON
15. 0000 EACH 81. 6800 40. 0000 -51.03% 40. 0000 -51.03%
1, 225. 20 600. 00 -625. 20 600. 00 -625. 20
59 SILT FENCE
1185. 0000 L. F. 5. 0000 5. 0000 0.00 % 5. 0000 0. 00 %
5, 925. 00 5, 925. 00 0.00 5, 925. 00 0.00
60 WATTLE
1450. 0000 L. F. 2. 1800 3. 0000 37.61% 3. 0000 37.61%
3, 161. 00 4, 350. 00 1,189. 00 4, 350. 00 1,189. 00
61 ERCSI ON'WATER POLLUTI ON CONTROL
EST. 0. 00 % 0.00 %
16, 335. 00 16, 335. 00 16, 335. 00
62 SO L AVENDNVENT
296. 0000 cY. 20. 0000 35. 0000 75. 00 % 50. 0000 150. 00 %
5, 920. 00 10, 360. 00 4, 440. 00 14, 800. 00 8, 880. 00
TRAFFI C
63 CEMENT CONC. TRAFFI C CURB AND GUTTER
1208. 0000 L. F. 11. 0000 16. 5000 50. 00 % 16. 5000 50. 00 %
13, 288. 00 19, 932. 00 6, 644. 00 19, 932. 00 6, 644. 00
64  PRECAST CONCRETE SLOPED MOUNTABLE CURB
1667. 0000 L. F. 12. 0000 12. 0000 0.00 % 16. 0000 33.33%
20, 004. 00 20, 004. 00 0.00 26, 672. 00 6, 668. 00
65 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
140. 0000 L. F. 28. 3100 16. 0000 S43.48% 16. 0000 -43.48%
3, 963. 40 2, 240. 00 -1, 723. 40 2, 240. 00 -1,723. 40
66 BEAM GUARDRAI L TYPE 1
2060. 0000 L. F. 14. 1600 15. 0000 5.93% 14. 8000 4.52%
29, 169. 60 30, 900. 00 1, 730. 40 30, 488. 00 1, 318. 40
67 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2. 0000 EACH 1, 307. 0000 1, 200. 0000 -8.19% 1, 205. 0000 -7.80 %
2,614. 00 2, 400. 00 -214. 00 2,410. 00 -204. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004

* * * BID CHECK REPORT * * * TIME 08:33
PSS&E JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGON NO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
68 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 960. 0000 1, 700. 0000 S13.27% 1, 695. 0000 -13.52%
9, 800. 00 8, 500. 00 -1, 300. 00 8, 475. 00 -1, 325.00
69 BEAM GUARDRAI L ANCHOR TYPE 4
4. 0000 EACH 523. 0000 485. 0000 S7.27% 485. 0000 -7.27%
2,092. 00 1, 940. 00 -152. 00 1, 940. 00 -152. 00
70 PRECAST CONC. BARRI ER TYPE 2
580. 0000 L. F. 21. 7800 30. 0000 37.74% 22. 0000 1.01 %
12, 632. 40 17, 400. 00 4,767. 60 12, 760. 00 127. 60
71 PRECAST CONC. BARRI ER TYPE 2 TERM NAL SECTI ON
12. 0000 L. F. 50. 0000 60. 0000 20. 00 % 53. 0000 6. 00 %
600. 00 720. 00 120. 00 636. 00 36. 00
72  TEMPORARY CONC. BARRI ER
1500. 0000 L. F. 13. 6200 12. 0000 S11.89% 11. 5000 -15.57%
20, 430. 00 18, 000. 00 -2, 430. 00 17, 250. 00 -3, 180. 00
73 CABLE BARRI ER TERM NAL
1. 0000 EACH 2, 178. 0000 2, 000. 0000 S8.17% 1, 950. 0000 -10.47 %
2,178. 00 2, 000. 00 -178. 00 1, 950. 00 -228.00
74  TEMPORARY | MPACT ATTENUATOR
6. 0000 EACH 5, 445. 0000 6, 000. 0000 10.19 % 4, 400. 0000 -19.19%
32, 670. 00 36, 000. 00 3, 330. 00 26, 400. 00 -6, 270. 00
75  PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 10, 890. 0000 10, 000. 0000 S8.17% 12, 000. 0000 10.19 %
10, 890. 00 10, 000. 00 -890. 00 12, 000. 00 1,110. 00
76 REPAIR | MPACT ATTENUATOR
EST. 0. 00 % 0.00 %
13, 070. 00 13, 070. 00 13, 070. 00
77  TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 8, 168. 0000 10, 000. 0000 22.43% 23, 200. 0000 184. 04 %
16, 336. 00 20, 000. 00 3, 664. 00 46, 400. 00 30, 064. 00

78 OPERATION OF TRUCK MOUNTED | MPACT ATTENUATOR
60. 0000 HR 43. 5600 45. 0000 3.31% 60. 0000 37.74%
2,613.60 2,700. 00 86. 40 3, 600. 00 986. 40



DOT_RGGBO1

PS&E JOB NO : 04A018
CONTRACT NO : 006801
VERSION NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

REVISION NO : 1
REG ON NO 01
WORK ORDER# : XL2217

Bl D CHECK REPORT

* ok k

BI DS OPENED ON :

DATE: 05/ 06/ 2004
TIME 08:33

Jun 16 2004

W . SR 005, 531 A4TH BIDDER  =----=- =-=---- 5TH BI DDER  -------
TITLE : I17§ND e MOAAT CONSTRUCTI ON' COVPANY HARCON | NCORPORATED
|G BRI DGE REPLACEMENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018
PROJECT 1M 0099(417). STPF-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
79 PLASTIC LINE
14800. 0000 L.F. 0. 7100 0. 5500 -22.54% 0. 6000 -15.49 %
10, 508. 00 8,140.00 -2, 368.00 8, 880. 00 -1,628.00
80 PROFILED PLASTIC LINE
9282. 0000 L.F. 3.2700 0. 8000 -75.54% 0. 8000 -75.54%
30, 352. 14 7,425.60  -22,926.54 7,425.60  -22,926.54
81 PLASTIC DROP LANE LINE
116. 0000 L.F. 1. 0900 0. 8500 -22.02% 1. 0000 -8.26 %
126. 44 98. 60 -27.84 116. 00 -10. 44
82 PLASTIC WDE LINE
3400. 0000 L.F. 2.1800 0. 9000 -58.72% 1. 1000 -49.54%
7,412.00 3,060.00  -4,352.00 3, 740. 00 -3,672.00
83 PLASTI C CROSSVALK LI NE
2610. 0000 S.F. 3.2700 4.0000 22.32% 4. 0000 22.32%
8,534.70 10, 440. 00 1, 905. 30 10, 440. 00 1, 905. 30
84 PLASTIC STOP LINE
170. 0000 L.F. 7.6230 8. 0000 4.95% 8. 0000 4.95%
1,295. 91 1, 360. 00 64. 09 1, 360. 00 64. 09
85 PAINTED TRAFFI C ARROW
3. 0000 EACH 60. 0000 55. 0000 -8.33% 55. 0000 -8.33%
180. 00 165. 00 -15.00 165. 00 -15.00
86 PLASTI C TRAFFI C ARROW
32. 0000 EACH 54. 4500 85. 0000 56.11 % 85. 0000 56.11 %
1,742. 40 2,720. 00 977. 60 2,720. 00 977. 60
87 PLASTI C TRAFFI C LETTER
16. 0000 EACH 43. 5600 55. 0000 26.26 % 55. 0000 26.26 %
696. 96 880. 00 183. 04 880. 00 183. 04
88 PLASTI C DRAI NAGE MARKI NG
8. 0000 EACH 1. 1000 15.0000 1, 263.64 % 15.0000 1, 263.64 %
8. 80 120. 00 111. 20 120. 00 111. 20
89 SHOULDER RUMBLE STRIP TYPE 1
0. 5600 M. 4, 900. 0000 2, 000. 0000 -59.18 % 2, 000. 0000 -59.18 %
2,744.00 1,120.00  -1,624.00 1, 120. 00 -1,624.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 06/ 2004

* * * Bl D CHECK REPORT * * * TIME 08:33
PS&E JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REG ON NO Sl
VERSION NO : 2 WORK ORDER# : XL2217
Y LSRO005,531 e 4TH BIDDER  ------- ------- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON' COVPANY HARCON | NCORPORATED
|/ ¢ BRI DGE REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT - 1M 9999(417), STPF-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY VEAS TOTAL ANOUNT TOTAL ANOUNT AM. DI FF. TOTAL ANOUNT AM. DI FF.
TRAFFI C
90 RAI SED PAVEMENT NMARKER TYPE 1
6. 0200 HUND 163. 3500 200. 0000 22.44% 200. 0000 22.44 %
983. 37 1, 204. 00 220. 63 1, 204. 00 220. 63
91 RAlI SED PAVEMENT NMARKER TYPE 2
1. 2000 HUND 545. 0000 500. 0000 -8.26% 500. 0000 -8.26%
654. 00 600. 00 -54.00 600. 00 -54.00
92 TEMPORARY PAVEMENT MARKI NG
15000. 0000 L.F. 0. 8200 0. 3000 -63.41% 0. 3000 -63.41%
12, 300. 00 4,500. 00 -7, 800.00 4, 500. 00 -7,800.00
93 PERVANENT SI GNI NG
L.S. -35.37% 5.57%
23, 208. 00 15, 000. 00 -8, 208.00 24, 500. 00 1, 292. 00
94 TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. -19.94 % -21.72%
56, 205. 00 45,000.00 -11,205.00 44,000.00 -12,205.00
95 TRAFFIC SI GNAL SYSTEM STAGE 1
L.S. S2.77% -3.72%
210, 850. 00 205, 000. 00 -5, 850. 00 203, 000. 00 -7, 850.00
96 TRAFFIC SI GNAL SYSTEM PERVANENT
L.S. 13.69 % 13.69 %
105, 550. 00 120, 000. 00 14, 450. 00 120, 000. 00 14, 450. 00
97  SI GNAL | NTERCONNECT SYSTEM
L.S. 2.04% 2.04%
34, 300. 00 35, 000. 00 700. 00 35, 000. 00 700. 00
98  CLOSED CI RCUI T TELEVI S| ON SYSTEM
L.S. 39.46 % 30.16 %
21,512.00 30, 000. 00 8, 488. 00 28, 000. 00 6, 488. 00
99  COVMUNI CATI ON CONDUI T SYSTEM
L.S. 656. 76 % 656. 76 %
925. 00 7, 000. 00 6, 075. 00 7, 000. 00 6, 075. 00
100  COVMUNI CATI ON CABLE AND | NTERFACES
L.S. -55.73% -88.93%
9, 035. 00 4, 000. 00 -5, 035. 00 1, 000. 00 -8, 035.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004

* * * BID CHECK REPORT * * * TIME 08:33
PSS&E JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGON NO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
101  VIDEO, VO CE & DATA DI STRI BUTI ON & TRANSM SSI ON SYSTEM
L.S. 317.29 % 347.09 %
3, 355. 00 14, 000. 00 10, 645. 00 15, 000. 00 11, 645. 00
102 DI RECTI ONAL BORI NG
710. 0000 L. F. 38. 0000 20. 0000 S47.37% 20. 0000 S47.37%
26, 980. 00 14,200.00  -12, 780. 00 14,200.00  -12, 780. 00
103 SEQUENTI AL ARROW SI GN
1024. 0000 HR 4. 5000 6. 0000 33.33% 2. 0000 -55.56 %
4, 608. 00 6, 144. 00 1, 536. 00 2, 048. 00 -2, 560. 00
104 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 3, 267. 0000 7, 500. 0000 129.57 % 16, 400. 0000 401. 99 %
6, 534. 00 15, 000. 00 8, 466. 00 32, 800. 00 26, 266. 00
105 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
928. 0000 HR 5. 4500 8. 0000 46.79 % 2. 0000 -63.30%
5, 057. 60 7,424. 00 2, 366. 40 1, 856. 00 -3, 201. 60
106 TYPE |11 BARRI CADE
4. 0000 EACH 200. 0000 250. 0000 25.00 % 125. 0000 -37.50 %
800. 00 1, 000. 00 200. 00 500. 00 -300. 00
107 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -56.19 % 35.80 %
22, 827. 00 10,000.00  -12, 827.00 31, 000. 00 8, 173. 00
108 TRAFFI C CONTROL LABOR
3368. 0000 HR 34. 8500 35. 0000 0.43% 43. 0000 23.39%
117, 374. 80 117, 880. 00 505. 20 144, 824. 00 27, 449. 20
109 TRAFFI C CONTROL VEHI CLE
300. 0000 DAY 43. 5600 25. 0000 S42.61% 75. 0000 72.18 %
13, 068. 00 7,500. 00 -5, 568. 00 22, 500. 00 9, 432. 00

110 TRAFFI C CONTROL SUPERVI SOR
1144. 0000 HR 38. 1200 0.0100 -99.97% 44.0000 15.42 %
43, 609. 28 11. 44 -43,597. 84 50, 336. 00 6,726.72



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2004

* * * BID CHECK REPORT * * * TIME 08:33
PSS&E JOB NO : 04A018 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGON NO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
111 CONSTRUCTI ON SI GNS CLASS A
223. 0000 S.F. 16. 3400 25. 0000 53.00 % 15. 0000 -8.20%
3, 643. 82 5, 575. 00 1,931.18 3, 345. 00 -298. 82
OTHER | TEMS
112 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
677. 0000 cY. 16. 3400 20. 0000 22.40 % 20. 0000 22.40 %
11, 062. 18 13, 540. 00 2,477.82 13, 540. 00 2,477.82
113  SHORING OR EXTRA EXCAVATI ON CLASS B
256. 0000 S.F. 2. 0000 10. 0000 400. 00 % 10. 0000 400. 00 %
512. 00 2,560. 00 2, 048. 00 2, 560. 00 2, 048. 00
114 GRAVEL BACKFILL FOR DRAI N
83. 0000 cY. 32. 6700 30. 0000 S8.17% 30. 0000 -8.17%
2,711. 61 2, 490. 00 -221.61 2, 490. 00 -221.61
115 WATER
25. 0000 MGAL 40. 0000 25. 0000 -37.50% 25. 0000 -37.50 %
1, 000. 00 625. 00 -375.00 625. 00 -375.00
116 COMVERCI AL CONCRETE
4. 0000 cY. 327. 0000 300. 0000 -8.26% 300. 0000 -8.26%
1, 308. 00 1, 200. 00 -108. 00 1, 200. 00 -108. 00
117 STRUCTURE SURVEYI NG
L.S. -52.23% -4.46 %
31, 400. 00 15,000.00 - 16, 400. 00 30, 000. 00 -1, 400. 00
118 ROADWAY SURVEYI NG
L.S. 14.78 % 72.17%
17, 425. 00 20, 000. 00 2,575. 00 30, 000. 00 12, 575. 00
119 CEMENT CONC. S| DEWALK
805. 0000 S.Y. 49. 0000 30. 0000 -38.78% 30. 0000 -38.78%
39, 445. 00 24,150.00 - 15, 295. 00 24,150.00 - 15, 295.00

120 CEMENT CONC. SIDEWALK RAMP TYPE 1A
7.0000 EACH 544. 5000 825. 0000 51.52 % 825. 0000 51.52%
3,811.50 5,775.00 1, 963. 50 5,775.00 1, 963. 50



DOT_RGGBO1

PS&E JOB NO : 04A018

* kK

REVISION NO : 1

* ok k

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

BI DS OPENED ON :

CONTRACT NO : 006801 REGON NO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# @ XL2217
W SR 005,531 e ATH BIDDER  ------- =--mn-- 5TH BIDDER  -------
TITLE : I17§ND - MOWAT CONSTRUCTI ON  COMPANY HARCON | NCORPORATED
| & BRI DG REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . 1M 0999(417), STPE-9999(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. | PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
121 MONOLI THI C CEMENT CONC. CURB AND S| DEWALK
60. 0000 S.Y. 20. 0000 50. 0000 150. 00 % 60. 0000 200. 00 %
1, 200. 00 3, 000. 00 1, 800. 00 3, 600. 00 2, 400. 00
122 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
595. 0000 S.Y. 54. 4500 45. 0000 S17.36% 50. 0000 -8.17%
32, 397. 75 26, 775. 00 -5,622.75 29, 750. 00 -2,647.75
123 CHAIN LI NK FENCE TYPE 3
270. 0000 L. F. 7. 6200 15. 0000 96. 85 % 15. 0000 96. 85 %
2,057. 40 4, 050. 00 1,992. 60 4, 050. 00 1,992. 60
124 GRAVI TY BLOCK WALL
500. 0000 S.F 28. 0000 25. 0000 S10.71% 25. 0000 -10.71%
14, 000. 00 12, 500. 00 -1, 500. 00 12, 500. 00 -1, 500. 00
125 TRAI NI NG
1500. 0000 HR 4. 0000 2. 0000 -50. 00 % 5. 0000 25.00 %
6, 000. 00 3, 000. 00 -3, 000. 00 7, 500. 00 1, 500. 00
126 ROADSI DE CLEANUP
EST. 0. 00 % 0.00 %
5, 500. 00 5, 500. 00 5, 500. 00
127 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 % 0.00 %
5.00 5.00 5.00
128 M NOR CHANGE
CALC 0. 00 % 0.00 %
-1.00 -1.00 -1.00
129 SPCC PLAN
L.S. -84.19 % -60.47 %
6, 325. 00 1, 000. 00 -5, 325. 00 2,500. 00 -3, 825. 00
130  SITE MAINT. FOR BI O AND PHYSI CAL HAZARDS
L.S. 100. 00 % 900. 00 %
1, 000. 00 2, 000. 00 1, 000. 00 10, 000. 00 9, 000. 00

DATE: 05/ 06/ 2004



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 06/ 2004

* * * BID CHECK REPORT * * * TIMVE: 08: 33
PSEE JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGON NO  : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
o SR 00553 4TH BIDDER  --c-con —ooeee- 5TH BI DDER - ------
TI TLE ‘15 MOWAT CONSTRUCTI ON' COVPANY HARCON | NCORPORATED
172ND ST NE
e b REPLACENENT PHASE 1 20210 142ND AVE NE 3931 E BOONE AVE
04A018 98072
PROJECT . |MOOO(4L7), STPE9900(417) WOODI NVI LLE WA 980721330 SPOKANE WA 992024536
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. |
NO. EST. QUANTI TY MEAS TOTAL ANMOUNT TOTAL ANMOUNT AMT. DI FF. TOTAL ANMOUNT AMT. DI FF.
OTHER | TEMS
131 CONSTRUCTI ON GECTEXTI LE FOR UNDERGROUND DRAI NAGE
804. 0000 S.Y. 2.0000 3. 0000 50. 00 % 3.0000 50. 00 %
1, 608. 00 2,412.00 804. 00 2, 412. 00 804. 00
CONTRACT TOTAL $5, 266, 271. 58 $7, 963, 377. 94 51.21% $8, 160, 677. 40 54. 96%
BASE TOTAL $5, 266, 271. 58 $7, 963, 377. 94 51.21% $8, 160, 677. 40 54. 96 %




